
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/11/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 3089-01-010
Project STP 2014(769)
Highway FM 3039
County KAUFMAN
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2014(769)          CONTROL: 3089-01-010                   
               COUNTY:  KAUFMAN                                                       
               LETTING: 06/13/2014                                                    
               REFERENCE NO: 0611                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-8, 3-8, 6-8, 7-8                                 ) 
        X  GENERAL NOTES (SH. NO.: B                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes outlined below.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Bid Inserts:                                                                  
          sheet 2-8: Item 310-2008 is deleted.                                        
                     Item 310-2012 is added.                                          
          Sheet 3-8: Item 316-2005 is deleted.                                        
                     Item 310-2422 is added.                                          
          Sheet 6-8: Item 662-2079 is deleted.                                        
                     Item 662-2099 quantity change.                                   
          Sheet 7-8: Item 672-2015 quantity change.                                   
        General Notes:                                                                
          Sheet B: revised description for item 310 and 316 in table 1                
        Plan set:                                                                     
          The following sheets are replaced:                                          
          14, 15, 17                                                                  
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 2001 REMOVING CONC (PAV)
DOLLARS

and CENTS

SY 76.000 1

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 71.000 2

104 2011 REMOVING CONC (MEDIANS)

DOLLARS
and CENTS

SY 13.000 3

104 2017 REMOVING CONC (DRIVEWAYS)

DOLLARS
and CENTS

SY 378.000 4

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 436.000 5

134 2004 BACKFILL (TY A OR B)
DOLLARS

and CENTS

STA 201.380 6

150 2001 BLADING
DOLLARS

and CENTS

STA 48.330 7

152 2001 ROAD GRADER WORK (ORD COMP)

DOLLARS
and CENTS

STA 153.490 8

161 2002 006 COMPOST MANUF TOPSOIL (BOS) (4")

DOLLARS
and CENTS

SY 46,527.000 9

161 2008 006 EROSION CONTROL COMPOST (2")

DOLLARS
and CENTS

SY 46,527.000 10

164 2035 002 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 46,527.000 11



2-8

164 2051 002 DRILL SEED (TEMP)(WARM OR COOL)
DOLLARS

and CENTS

SY 46,527.000 12

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 8,653.000 13

247 2210 033 FL BS (CMP IN PLC)(TY A GR 2)(5")

DOLLARS
and CENTS

SY 40,281.000 14

251 2028 REWORK BS MTL (TY B) (8") (DENS CONT)

DOLLARS
and CENTS

SY 51,221.000 15

260 2016 003 LIME (HYD, COM, OR QK(SLURRY))
DOLLARS

and CENTS

TON 615.000 16

260 2027 003 LIME TRT (EXST MATL)(8")
DOLLARS

and CENTS

SY 51,221.000 17

275 2001 003 CEMENT
DOLLARS

and CENTS

TON 342.000 18

275 2011 003 CEMENT TREAT(EXIST MATL)(8")

DOLLARS
and CENTS

SY 51,221.000 19

305 2018 SALV,HAUL & STKPL RCL APH PV (2")

DOLLARS
and CENTS

SY 24,552.000 20

305 2024 SALV,HAUL & STKPL RCL ASPH PV (5")

DOLLARS
and CENTS

SY 47,810.000 21

310 2012 PRIME COAT & BLOTTER (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 10,244.200 22

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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316 2221 016 AGGR(TY-PB GR-3 SAC-B)
DOLLARS

and CENTS

CY 503.000 23

316 2223 016 AGGR(TY-PB GR-4 SAC-B)

DOLLARS
and CENTS

CY 434.000 24

316 2422 016 ASPH (AC-15P, CRS-2P OR CRS-1P)

DOLLARS
and CENTS

GAL 34,423.000 25

351 2007 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(11")
DOLLARS

and CENTS

SY 9,459.780 26

432 2039 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 214.000 27

432 2050 RIPRAP (CONC)(CL B)(5 IN)

DOLLARS
and CENTS

CY 5.800 28

459 2009 GABION MATTRESSES (GALV)(6 IN)

DOLLARS
and CENTS

SY 98.780 29

462 2004 015 CONC BOX CULV (4 FT X 3 FT)
DOLLARS

and CENTS

LF 4.000 30

467 2024 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 31

467 2031 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 4.000 32

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 2005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 6.000 33

496 2008 REMOV STR (BOX CULVERT)

DOLLARS
and CENTS

LF 4.000 34

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 35

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 8.000 36

530 2001 006 INTERSECTIONS (CONC)

DOLLARS
and CENTS

EA 1.000 37

530 2003 006 INTERSECTIONS (SURF TREAT)

DOLLARS
and CENTS

EA 2.000 38

530 2007 006 DRIVEWAYS (CONC)

DOLLARS
and CENTS

EA 7.000 39

530 2009 006 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

EA 38.000 40

530 2014 006 TURNOUTS (ACP)
DOLLARS

and CENTS

EA 10.000 41

530 2015 006 TURNOUTS (SURF TREAT)
DOLLARS

and CENTS

EA 19.000 42

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT
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UNIT BID PRICE ONLY.
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540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 4,000.000 43

540 2013 031 MTL BEAM GD FEN TRANS (T101)

DOLLARS
and CENTS

EA 4.000 44

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 3,800.000 45

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 1.000 46

544 2003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 7.000 47

544 2005 GDRAIL END TRT(INST)(WOOD POST)(TY II)
DOLLARS

and CENTS

EA 18.000 48

560 2007 001 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 3.000 49

560 2008 001 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 2.000 50

560 2015 001 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-

TB
DOLLARS

and CENTS

EA 29.000 51

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG
DOLLARS

and CENTS

EA 17.000 52

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)
DOLLARS

and CENTS

EA 53.000 53

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)

DOLLARS
and CENTS

EA 6.000 54

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 16.000 55

658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI)

DOLLARS
and CENTS

EA 46.000 56

658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI)
DOLLARS

and CENTS

EA 23.000 57

658 2375 INSTL OM ASSM (OM-3L) (TWT) GND
DOLLARS

and CENTS

EA 2.000 58

658 2376 INSTL OM ASSM (OM-3R) (TWT) GND
DOLLARS

and CENTS

EA 2.000 59

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 36,480.000 60

662 2097 WK ZN PAV MRK REMOV (Y)  4" (BRK)

DOLLARS
and CENTS

LF 2,944.000 61

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 3,739.000 62

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 2,793.000 63

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT
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UNIT BID PRICE ONLY.
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666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 172.000 64

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 136.000 65

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 110.000 66

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 16.000 67

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 2.000 68

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 13.000 69

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 536.000 70

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 810.000 71

1122 2001 001 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 320.000 72

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 320.000 73

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M
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1122 2048 001 BIOGRD EROSN CONT LOGS (12" 
DIA)INSTALL

DOLLARS
and CENTS

LF 400.000 74

1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 
REMOV

DOLLARS
and CENTS

LF 400.000 75

3267 2011 D-GR HMA(SQ) TY-B PG64-22

DOLLARS
and CENTS

TON 2,070.000 76

3267 2032 D-GR HMA(SQ) TY-C SAC-B PG64-22

DOLLARS
and CENTS

TON 2,701.000 77

5935 2001 TEMPORARY PORTABLE TRAFFIC SIGNAL
DOLLARS

and CENTS

MO 8.000 78

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 42,594.000 79

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 6,406.000 80

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 16,573.000 81

PROPOSAL SHEET
PROJECT STP 2014(769) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M
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WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



CSJ:  3089-01-010  Project: STP 2014 (769)     
 
County: Kaufman    
 
Highway: FM 3039 
 

                                                   General Notes Sheet A          

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas 
utilized and operated by the contractor.  These areas include, though are not limited to, areas 
used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt 
plants.  These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination 
with TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as 
required by daily construction practices, within the time frame set forth by the permit.     

 
 
 
 
 
 
 
 
 
 
 
 
 



CSJ:  3089-01-010  Project: STP 2014 (769)     
 
County: Kaufman    
 
Highway: FM 3039 
 

                                                   General Notes Sheet B          

SPECIFICATION DATA 

Table 1:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

161 Compost Manuf. Topsoil (BOS) 4" 1” Blended In 4” 46,527 SY 

164 Drill Seeding(Perm)(Rural)(Clay) N/A  See Specs 46,527 SY 

166 * Fertilizer (12-6-6) N/A 500 Lb/Ac 3 Ton 

168 Vegetative Watering (Warm)**  N/A 7 MG/Ac/Day 4,038  MG 

204 * Sprinkling (dust cont) N/A 500 Mg/Sta 105 Mg 

260 
260 
260 

Hydrated Lime (slurry) or 
Commercial Lime Slurry or 
Quick Lime (slurry) 

  
4% by wt 
4% by wt 
4% by wt 

615 Ton 

275 Cement   2% by wt 342 Ton 
 

316 
316 

 
316 
316 

(Bottom Course) 
Asph (AC-15P, CRS 2P, or CRS 1P)   

Aggr(TY-PB GR-3 SAC-B)  
(Top Course) 
Asph (AC-15P, CRS 2P, or CRS 1P)  
Aggr (TY-PB GR-4 SAC-B)) 

 
N/A 
N/A 

 
N/A 
N/A 

 
.38 
1 
 

.34 
1 

 
Gal/SY  

Cy/95 SY 
 

Gal/SY  
Cy/110 SY 

 
18,167 Gal  

503 Cy 
 

16,256 Gal  
434 Cy 

310 Prime Coat (MC-30 or AE-P) N/A 0.20 Gal/SY 10,244 Gal 

 351 Flexible Pvmt Structure Repair 11” 110 Lb/(SY*In) 9459.78 Sy 

 3267 
 3267 

Hot Mix Asphalt (Ty B) PG64-22 
Hot Mix Asphalt (Ty C)PG64-22 

5” 
2” 

110 
110 

Lbs/SY/In 
Lbs/SY/In 

2070 Ton 
2701 Ton 

* For contractor’s information only 
**Adjust for Actual Field Conditions as Necessary. 

Note: (1) Existing Base material weight based on 1.50 Ton/CY (dry- compacted) 
(2) Asphalt weight based on 110 Lbs/SY/In 
(3) Existing Subgrade weight based on 1.35 Ton/CY (dry-compacted) 

 

 

Table 2:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 

161 Erosion Control Compost 2” N/A 46,527 SY 

164 
164 

Drill Seeding (Temp) (Warm) or 
Drill Seeding (Temp) (Cool) 

See Specifications 
See Specifications 

46,527 SY 
46,527 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac 3 Ton 

168 
168 

Vegetative Watering (Warm)** or 
Vegetative Watering (Cool)** 

7 
1 

MG/Ac/Day 
MG/Ac/Day 

4,038 MG 
577 MG 

*For Contractor’s Information Only. 
**Adjust for Actual Field Conditions/Temperatures as Necessary.  See Vegetation 
Establishment Sheet for estimated daily rates. 

 
 
 



CSJ:  3089-01-010  Project: STP 2014 (769)     
 
County: Kaufman    
 
Highway: FM 3039 
 

                                                   General Notes Sheet C          

GENERAL 
 
Access will be provided to all business and residences at all times.  Where turning radii are 
limited during phased construction at intersections, provide all weather surfaces such as RAP or 
base in turning movements to accommodate and to protect the traffic from edge drop-offs. 
Materials, labor, maintenance and removal for these temporary accesses and radii will not be 
paid for directly but will be considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 9.61 acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project 
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements 
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General 
Permit (TPDES, CGP). 
 
This project required permits with environmental resources agencies.  There is a high probability 
that an environmentally sensitive area could be encountered on the contractor designated 
Project-Specific Locations (PSL) for this project (haul roads, equipment staging areas, borrow 
pits, disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.19.F, “Project-
Specific Locations”, will provide a listing of regulatory agencies that may need to be contacted 
regarding this project.  
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email: Brenda.Callaway@txdot.gov or Hal.Stanford@txdot.gov 
Earthwork files will be provided by email. 
  
Bidders may also obtain a free computer diskette that contains earthwork information from the 
engineer’s office.  Paper copies of cross-sections may be produced by using the provided free 
diskette at the bidders’ expense and at copying companies. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the enclosed data 
with appropriate plans, specifications and estimate for the project(s). 
 
Install traffic marking signs prior to sealcoat application and remove within three days after 
placement of traffic markings. 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 



CSJ:  3089-01-010  Project: STP 2014 (769)     
 
County: Kaufman    
 
Highway: FM 3039 
 

                                                   General Notes Sheet D          

Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.  
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT 
Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 hours in advance of 
excavation.  If city or town owned irrigation facilities are present, call the appropriate department 
of the local city or town a minimum of 48 hours in advance of excavation.  The Contractor is 
liable for all damages incurred to the above mentioned utilities when working without having the 
utilities located prior to excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming week. 
 
Submit pre-letting questions, by email only, to the attention of Area Engineer or Assistant Area 
Engineer. 
Email:  Brenda.Callaway@txdot.gov or Hal.Stanford@txdot.gov 
Answers will be provided by email. 
 
An electronic file containing pre-letting questions and TxDOT answers will be provided upon 
email request. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing 
work. 
 
 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
 
Item 104: 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
 
 
Item 110:  
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at 
least 8 inches and compact in accordance with the specifications.  
 



CSJ:  3089-01-010  Project: STP 2014 (769)     
 
County: Kaufman    
 
Highway: FM 3039 
 

                                                   General Notes Sheet E          

Perform the following test by an approved laboratory on excavated soils when used for roadway 
embankment:  1- Tex-145-E (Sulfate Content in Soils), 2- Tex-106-E (Plasticity Index).  Provide 
the above-mentioned test results on sources outside of the right of way at no expense to the 
department.  Contact the engineer for a list of approved laboratories.  Notify the engineer 72 
hours before sampling and testing material. Perform split-sample verification testing with the 
engineer when directed. The engineer will sample and test soils produced by the construction 
project for specification requirements or material sources specified in the plans. 
 
Excavated shale is not an acceptable material for embankment. 
 
 
Item 134: 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 
 
Use Type “A” or “B” material to backfill pavement edges as shown in plans.  Type “A” or “B” 
material shall consist of suitable material that when compacted will support the pavement edge.  
Rap is considered suitable Type “A” or “B” material. 
 
Blade the existing vegetation into a neat wind-row prior to overlay.   After placing Ty A or Ty B 
backfill and placing seeding, the material from the wind-row shall be replaced on the completed 
slopes.  Emulsion shall be placed at a 50/50 solution of water to emulsion over disturbed area.  
Emulsion rate=0.15 Gal/SY residual.  This work, materials and equipment shall be subsidiary to 
Item 134.  
 
 
Item 150, 152: 
Remove the existing roadway small signs, delineators and object markers as shown on the 
plans, or as directed, during construction within the right of way.  Small sign, delineator and 
object marker removals are subsidiary to this Item. 
 
Probe or expose existing utilities in the close vicinity of the project to determine their exact 
location prior to any road grader work.  All cost involved will not be paid for directly, but will be 
subsidiary to the related bid items.  
 
Perform road grader work for widening and preparing sub-grade, including driveways, slopes, 
and grading ditches as necessary to improve drainage. 
 
Excavation and embankment for driveways and intersections will not be paid for directly, but will 
be considered subsidiary to these items. 
 
 
Item 161: 
Provide tickets representing quantity of compost delivered to site. 
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Item 247:  
Compact to at least 98% of the maximum density determined by Tex-113-E. Construct uniform 
layer thickness of 12 inches, or less with the required density and moisture content.  Triaxial 
class is required for Grade 1 and 2. Minimum PI is equal to three (3) for all grades.   
 
The use of contractor-owned recycled crushed concrete is allowed provided it meets the 
Departmental Material Specification, DMS-11000 requirements. 
 
 
Item 251:  
Windrowing base material on ROW will be allowed.  The use of Reclaimable Asphalt Material 
will be allowed.  Any excess Reclaimable Asphalt Material will be stockpiled. 
 
Stockpile the excess Rap and base material at the Kaufman Area Office Maintenance Yard 
located 2750 South Washington (SH 34) Kaufman , TX  75142.  Place the excess Rap and base 
material in stockpiles that meets the dimensions and requirements designated by the engineer.  
Stockpile the excess Rap and base material will not be paid for directly, but shall be considered 
subsidiary to this item.   
 
Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  Furnish 
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly 
manner.   
 
The maximum amount of RAP allowed for use in this item will be 50% by volume. 
  
 
Item 260:  
Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square yard to 
cure lime, as directed.   
 
 
Item 301:  
Provide liquid antistripping agents unless otherwise directed.   Provide manufacturer’s 
instruction for liquid antistripping agent.  
 
Add the minimum percentage determined by the manufacturer and try subsequent trials at 
0.25% increments, unless otherwise instructed by the manufacturer.   
 
 
Items 305: 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
Separate the asphalt pavement from the base material.  Stockpile any excess asphalt pavement 
(RAP not used in the Reworked Base Material ) at the Kaufman  Area Office Maintenance Yard 
located 2750 South Washington (SH 34) Kaufman , TX  75142.  Place the asphalt pavement 
material in a stockpile that meets the dimensions and requirements designated by the engineer.    



CSJ:  3089-01-010  Project: STP 2014 (769)     
 
County: Kaufman    
 
Highway: FM 3039 
 

                                                   General Notes Sheet G          

Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  Furnish 
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly 
manner.   
 
Properly dispose of unsalvageable material at your own expense. 
 
Slope longitudinal faces greater than 1 ¼" to a minimum of 1:1 slope at the end of the work 
period if traffic is able to traverse the joint.  Slope transverse tapers to a minimum of 36:1 at the 
end of the workday.  Remove the taper prior to continuing the milling.   
 
For open shoulder sections, plane the asphalt so the flow of water is not impeded at the 
shoulder edge or across the surface.  Added planing up to three feet in width outside the lines 
and grades of the plans, necessary to provide proper drainage, will be subsidiary to the bid item.   
 
 
Item 310:  
Allow the prime coat to penetrate the exposed base course.  Remove any excess prime coat 
from the roadway after priming operations have been completed.  This work shall be done by a 
method approved by the engineer.   
 
 
Item 316: 
In addition to the temperature requirements of this Item, AC Asphalts used in Surface 
Treatments and Sealcoats must be placed between May 15 and August 31. Emulsions may be 
substituted for AC Asphalts outside this timeframe only with the approval of the Engineer. 
 
 
Item 320: 
The use of windrow pick-up equipment is allowed except on the first course of roadway material 
placed over the subgrade.  
 
 
Item 351: 
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, Part 
I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B.   
Provide the engineer the opportunity to witness all mixture design tests. The engineer may 
require a retest if not given the opportunity to witness.  
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
The material to be utilized for repair of base on this project shall be hot mix asphaltic concrete 
pavement (HMACP) Type B(64-22), which shall be used for filling the void created after 
removing the existing pavement structure and for any over excavation.  A road widener will be 
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the only method allowed for placing the hot mix asphaltic concrete pavement (HMACP) Type 
B(64-22). 
 
The surface of the pavement after compaction shall be smooth and true to the established line, 
grade and cross section including existing super-elevation and super-elevation transitions.  
When tested with a 10.0 foot straight edge placed parallel to the centerline of the roadway or 
tested by other equivalent means, the maximum deviation shall not exceed 1/8 inch 10.00 feet.  
Unless otherwise approved by the engineer.   
 
Separate the asphalt pavement from the base material.  Removal of the asphalt pavement will 
be in accordance with Item 305 “Salvaging, Hauling, and Stockpiling Reclaimable Asphalt 
Pavement”.       
 
The existing base material shall be removed at a depth shown in the plans.  Milling will be the 
only method allowed for removing the existing base material.  Milling will not be paid for directly, 
but shall be considered subsidiary to this item.   
  
Upon completion of the work each day, the contractor shall clear and remove all removed 
pavement, discarded materials and debris of every kind which has been generated by his work 
and shall leave the entire project in a smooth and neat condition. 
 
Shape to the lines and grades shown on the plans and blade the roadway side-slopes to a 
smooth surface.  The Department retains ownership of the excess Rap and base material.  
Properly dispose of unsalvageable material at your own expense.   
 
Stockpile the excess Rap and base material at the Kaufman Area Office Maintenance Yard 
located 2750 South Washington (SH 34) Kaufman , TX  75142.  Place the excess Rap and base 
material in stockpiles that meets the dimensions and requirements designated by the engineer.  
Stockpile the excess Rap and base material will not be paid for directly, but shall be considered 
subsidiary to this item.   
 
Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  Furnish 
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly 
manner.   
 
Existing subgrade material removed from the roadway shall not be reused under this item and 
shall become the property of the contractor. 
Properly dispose of unsalvageable material at your own expense. 
 
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.  
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide cement 
stabilized backfill to a depth shown on the plans.  The aggregate shall conform to the 
requirements of Article 421.2.E.2. 
 
 
Item 420: 
Apply an ordinary surface finish to all concrete surfaces within 30 days after form removal. 
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Item 421: 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates will be 
provided by the Engineer. 
 
Provide sulfate resistant concrete for box culverts and all drilled shafts.  At the contractor’s 
option, a sulfate resistant high performance concrete may be used; however, high performance 
concrete is not considered sulfate resistant concrete when Class C fly ash and Type I cement is 
used in the mix design.   
 
Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete elements 
except drilled shafts.  
 
Provide a digital hydraulic compression testing Machine and accessories. The machine shall 
have a minimum testing range of 2500 pounds force to 250,000 pounds force with a hydraulic 
switching valve to allow for rapid advancing, hold, controlled advancing and rapid retracting. The 
machine shall have a load cell to measure compressive forces within the testing range and shall 
be calibrated and verified in accordance with ASTM latest version.  The Machine can meet or 
exceed the following when approved by the Engineer: 
  
ELE International ACCU-TEK250 Digital Compression Tester including accessories or Forney 
F-250EX Standard Compression Machine including accessories or TxDOT approved equal.  
 
Air-entrain all cast-in-place concrete except for Class "B" and concrete used in drilled shafts. 
For structural concrete, if the air content is more than 1.5% below the required air, follow 
manufacturer recommendations to add the necessary approved air bags to increase the air 
content at the job site. Limit the adding of air bags in the field to one trial.  For structural 
concrete in abutments, bents and columns do not reject the load of concrete due to low air 
content; accept concrete based on strength tests.  Structural concrete in approach slabs, slabs, 
sidewalks, medians and rails shall meet the provisions of the specification.  Precast structural 
members do not require air entrainment. 
 
 
Item 502: 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and 
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dispose of this material when work resumes.  Backfilling pavement edges, and the materials 
required for the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets.   
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
Provide 2  shadow vehicles equipped with truck mounted attenuators as shown on the traffic 
control plan.  
 
Limit lane closures to the hours between 9:00 am and 3:30 pm.  Work in other areas of the 
project is not restricted to this time frame.   
 
Perform the various stages of work in such a manner that the public can travel through the work 
zones in safety and with a minimum of inconvenience.  It is required that this project be 
constructed under traffic. 
 
Close only one-lane of traffic at any one time.  Make every effort to minimize drop-off conditions 
during all operations.  Pull up the shoulder material as soon as possible to eliminate drop-offs 
greater than two (2) inches in depth.  Place vertical panels and shoulder drop-off signs (CW8-
9A) at 200’ spacing where operations create drop-offs greater than (2) inches in depth or as 
directed by the engineer. 
 
Perform work in such a manner that the base is in place and the roadway open for safe passage 
of traffic at the end of each workday.  Immediately following base restoration operations, furnish, 
place and maintain vertical panels along each edge in accordance with the Texas Manual on 
Uniform Traffic Control Devices. 
 
Place work zone pavement markings (tabs) immediately following completion of reworking base 
and base repair operations.  Place work zone pavement markings (removable) immediately 
following completion of the surface operations and prior to final striping.  
 
Utilize flaggers equipped with two-way radios and stop/slow paddles to handle traffic through 
the work areas.  Pilot cars will also be required to guide traffic through the work areas. 
 
Prior to the beginning of construction, all currently striped no-passing zones should be signed 
with the DO NOT PASS sign (R4-1) and PASS WITH CARE sign (R4-2) placed at the beginning 
and end of each zone for each direction of travel except as otherwise provided herein. Signs 
marking these individual no-passing zones need not be covered prior to construction if the signs 
supplement the existing pavement markings. 
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There are 12 set-ups in the WBL and 12 set-ups in the EBL between stations 56+00 and station 
213+08.76 utilizing temporary portable traffic signals. All pavement markings used during these 
set-ups will be subsidiary to Item 5935-2001, Temp Portable Traffic Signal. 
 
Standard Sheet TCP(2-8)-12 has been modified. 
 
 
Item 530: 
Provide Class “HES” concrete for concrete intersections and driveways listed or shown on the 
plans. 
 
 
Item 540: 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
 
Item 560:  
Make mailboxes accessible for delivery of mail at all times. 
 
Relocate mailbox assemblies during construction and leave in place until new assemblies are 
in-place.  This work will not be paid for directly, but will be considered subsidiary to this bid item. 
Replace any mailboxes damaged by the contractor’s operations with approved units at the 
same size and quantity as the damaged unit, at the contractor’s expense.  Install delineation on 
mailbox supports.  Delineation of mailbox supports shall be in accordance with MAIL BOX 
standard sheet in plans. 
  
Include new mailboxes in the price of mailbox assemblies. The mailboxes will be stenciled with 
3 ½” reflective box numbers. 
 
 
Item 585: 
Use Surface Test Type A on all intersections and driveways.  Use Surface Test Type B pay 
adjustment schedule 3 on the travel lanes. 
 
 
Items 644: 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign support 
towers, obtain verification of all proposed locations. 
 
Provide field galvanizing and metallizing equipment, as per Item 445, at all times and make 
repairs to galvanized surfaces according to the above specification item at intervals as directed.  
  
All sign mounts shall have a clamp base system for all small roadside sign assemblies. 
  
After sign supports with signs attached have been erected, wash individual units requiring 
cleaning with an approved cleaning solution to remove all grease, oil, dirt, smears, streaks, and 
other foreign particles. 
 
Torque the anchor bolts for only the Exit Gore signs to 60 foot-pounds. 
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Affix a sign identification decal to back of all signs in accordance with Item 643. 
Item 1122:    
Take all practicable precautions to prevent debris from being discharged into the Waters of 
Texas or a designated wetland.  Install Best Management Practices before demolition begins 
and maintain them during the demolition.  Remove any debris or construction material that 
escapes containment devices and are discharged into the restricted areas, before the next rain 
event or within 24 hours of the discharge. 
 
If temporary construction stream crossings are allowed under a Nationwide Permit, submit in 
writing for approval the type and location of each temporary stream crossing.  Use temporary 
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream 
crossings.  A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch 
nominal size rock.  Temporary stream crossings must not cause more than minimal changes to 
the hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal 
degradation of water quality.  Remove the temporary stream crossings in their entirety and 
return the affected areas to their pre-existing elevation.  All work and materials use for 
temporary construction stream crossings will not be paid for directly but are subsidiary to 
pertinent Items. 
 
Provide SW3P Signs. Obtain from the Engineer a copy of the project’s completed TPDES Storm 
Water Program Construction Site Notice and signed Contractor Certification Statement.  
Laminate the sheets and bond with adhesive to 36" X 36" plywood sign blanks.  Ensure the 
sheets remain dry.  Apply Type C Blue reflective sheeting as the background and add the text 
“SW3P” in 5" white lettering, centered at the top.  Attach the signs to approved temporary 
mounts and locate at each of the project limits just inside the right of way line at a readable 
height or as directed by the Engineer. If the sign cannot be placed outside the clear zone, it 
must adhere to the TMUTCD.  SW3P signs, maintenance, and repostings (for replacement or 
as needed to ensure readability) will be subsidiary to Item 502. 
 
 
Item 3267:  
Tack Coat is required. 
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, part 
I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B. 
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer may 
require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
 
Provide PG binder 64-22 in Type C mixture. 
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